

BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE (BAC-I)

Bidding for the Construction of Special and Technical Staff (STS) Building for Special Service Center (SSC) and Division Administration Command Center (DACC)

**BID BULLETIN NO. 8
(NOTICE OF RESUMPTION OF BIDDING ACTIVITIES)**

In accordance with Section 8 of the GPPB Resolution No. 09-2020 dated 7 May 2020 and Bid Bulletin No. 7 dated 22 May 2020, the suspension of Post-Qualification and the subsequent bidding activities for the Construction of Special and Technical Staff (STS) Building for Special Service Center (SSC) and Division Administration Command Center (DACC) is hereby lifted effective 15 June 2020.

The BAC-I has determined that the conduct of bidding activities for the project, specifically the Post-Qualification including the necessary verifications from concerned agencies, can already be resumed pursuant to the national government's pronouncement on the implementation of community quarantine which placed the National Capital Region (NCR) and the locations of the projects that need further verification under General Community Quarantine (GCQ) since 1 June 2020. Relative thereto, the schedules of the resumption of Post-Qualification as well as the subsequent bidding activities are reflected in the attached revised Timetable of Bidding Activities for the Project.

This Bid Bulletin supersedes, modifies or amends the provisions of existing or previous Bid Bulletins on the Project that are inconsistent herewith.

Issued on 15th day of June 2020.

BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE (BAC-I)

AILEEN ANUNCIACION R. ZOSA
Chairperson

TIMETABLE OF BIDDING ACTIVITIES*

No.	ACTIVITIES	DATE/SCHEDULE
1	Pre-Procurement Conference	October 22, 2019
2	Posting / Publication (Website, PhilGEPS, BCDA Premises & Newspaper)	October 29, 2019 (Newspaper) October 29 to November 04, 2019 (PhilGEPS and BCDA Websites)
3	Issuance of Bid Documents	October 29 to December 12, 2019 (8:00am to 5:00pm except Saturdays, Sundays & Holidays) and December 13, 2019 (8:00am to 10:00am)
4	Pre-Bid Conference	November 12, 2019 (11:00 am)
5	Deadline for Request for Clarification, if any	November 25, 2019 (5:00pm)
6	Last day for the Issuance of Supplemental/Bid Bulletin, if any	December 05, 2019
7	Deadline for Submission of the following: • Technical Documents • Financial Proposal	December 13, 2019 (12:00 pm)
8	Opening of Bids	December 13, 2019 (1:00pm)
9	Bid Evaluation (TWG's detailed evaluation of the submitted Technical and Financial Proposal)	December 16, 2019 to January 24, 2020
10	Determination and Declaration of the Bidder with Lowest Calculated Bid (LCB)	Not later than February 07, 2020
11	Issuance of Notice to the Bidder with LCB Advising on the Conduct of Post-Qualification	Not later than February 24, 2020
12	Start of Post Qualification of the Bidder with	February 24, 2020



	LCB	
13	Suspension of Post-Qualification due to Community Quarantine	March 9 to June 14, 2020
14	Resumption of Post-Qualification	June 15 to July 17, 2020
15	Deliberation of Results of Post Qualification and Determination of the Bidder with Lowest Calculated and Responsive Bid (LCRB)	Not Later than July 17 2020
16	Issuance of BAC Resolution recommending LCRB	Not later than July 22, 2020
17	Issuance of Notice to Losing Bidders	Not later than July 22, 2020
18	Approval by HOPE of Issuance of Notice of Award	Not later than July 29, 2020
19	Issuance of Notice of Award	July 31, 2020
20	Contract Preparation and Signing/Approval	August 03 to 10, 2020
21	Issuance of Notice to Proceed	August 11, 2020

****Subject to change***

