

BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE (BAC-I)
**BIDDING FOR THE CONSTRUCTION OF BONIFACIO SOUTH MAIN BOULEVARD
PROJECT**

BID BULLETIN NO. 6
16 October 2018

For the interested bidders to have ample time to prepare their bids, the schedules of the Submission and Opening of Bids for the Bidding for the Construction of Bonifacio South Main Boulevard Project are revised, to wit:

OCTOBER 26, 2018 at 12:00 noon

- **Deadline for Submission of the following:**
 - Eligibility/Technical Documents
 - Financial Proposal

OCTOBER 26, 2018 at 1:00 PM

- **Opening of the Eligibility Documents**

NOVEMBER 8, 2018 at 1:00 PM

- **Opening of Financial Proposals**

The schedules of other bidding activities are likewise revised accordingly. **Attached is the revised Timetable of Bidding Activities.**

For the information and guidance of the interested bidders.


By:


AILEEN ANUNCIACION R. ZOSA
Chairperson

TIMETABLE OF BIDDING ACTIVITIES*

No.	ACTIVITIES	DATE/SCHEDULE (2018)
1	Pre-Procurement Conference	September 7
2	Posting / Publication (Website, PhilGEPS, BCDA Premises & Newspaper)	September 15 (Newspaper) September 15 to 21 (PhilGEPS and BCDA Websites)
3	Issuance of Bid Documents	September 17 to October 19 (8:00am to 5:00pm except Saturdays, Sundays & Holidays) and October 22 (8:00am to 12:00nn)
4	Pre-Bid Conference	September 21 (9:00 am)
5	Deadline for Request for Clarification, if any	October 16 (5:00pm)
6	Last day for the Issuance of Supplemental/Bid Bulletin, if any	October 19
7	Deadline for Submission of the following: • Eligibility/Technical Documents • Financial Proposal	October 26 (12:00 noon)
8	Opening of the Eligibility Documents	October 26 (1:00pm)
9	Bid Evaluation (TWG's detailed evaluation of the submitted Technical Proposal)	October 29 to 31
10	Issuance of Notice of Opening of Financial Proposals to bidders who passed the Technical Bid Evaluation	Not later than November 5
11	Opening of Financial Proposals	November 8 (1:00pm)
12	Detailed Evaluation of Financial Proposal	November 9 & 12
13	Determination and Declaration of the Bidder with Lowest Calculated Bid (LCB)	Not later than November 13
14	Issuance of Notice to the Bidder with LCB Advising on the Conduct of Post-Qualification	Not later than November 14

*Timetable of Bidding Activities
Bonifacio South Main Boulevard
October 2018 / version 2*



15	Post Qualification of the Bidder with LCB	November 15-16 & 19-20
16	Deliberation of Results of Post Qualification and Determination of the Bidder with Lowest Calculated and Responsive Bid (LCRB)	Not later than November 22
17	Issuance of BAC Recommendation to HOPE for approval of the Bidder with LCRB	Not later than November 23
18	Issuance of Notice to Losing Bidders	Not later than November 23
19	Approval of BAC Resolution and Issuance of Notice of Award	December 7
20	Contract Preparation and Signing/Approval	December 10 to 11
21	Issuance of Notice to Proceed	December 12

****Subject to change***

