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of the Airport (CIA) to New Clark City (NCC) Access Road Phase 3 
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Bid Bulletin No. 4 
27 August 2019 

 
 
This Bid Bulletin contains the Minutes of the Pre-Bid Conference held on 22 August 2019 at                
the BCDA Lobby Hall in Bonifacio Technology Center. This Bid Bulletin contains            
clarifications and modifications and shall form an integral part of the Bid Documents. 
 
PART I.  MINUTES OF THE PRE-BID CONFERENCE 
 
I. Attendees 

 
BAC-C 

Joshua M. Bingcang Chairperson 
Virgil M. Alvarez Member 
Jocelyn L. Caniones Member 
 
TWG 

Marinell R. Paclibar 
Novelyn B. Carinan 
Merle Gay D. Rosete 
Ryan S. Galura (Provisional Member) 
Jerico G. Bondoc (Provisional Member) 
 

Secretariat 

Miriam B. Daniwan 
 

 

Representatives of Shortlisted and Eligible Bidders 

Veniamor R. Catnira KE Asia, Inc. 
Imelda V. Favor KE Asia, Inc. 
Manuel L. Punay FDSC 
Bernardine Azcueta PTCC 
Edgardo T. Amparo PTCC 
Raymund Eugenio Design Science, Inc. 

 



John Isaac S. Pojas TCGI Inc. 
 
COA Representative 

Eunice O. Cabangon 
 

II. CALL TO ORDER: 
 

There being a quorum, Chairperson Bingcang called the pre-bid conference to order at             
10:00 AM. Chairperson Bingcang welcomed the representatives of the shortlisted and           
eligible bidders of both the CMS of the Airport to NCC Access Road Phases 2 & 3.  
 

 
III. PRE-BID CONFERENCE PROPER 
 
A. Engr. Ryan S. Galura, a member of the Technical Working Group, presented the details               

of the project to the prospective bidders. Please refer to Annex A for a copy of the                 
powerpoint presentation. 

 
The salient points were as follows: 
a. Project Description 

The Airport to NCC Access Road Phase 3, Dapdap to Calumpang Section is 5.70              
kilometers long. 

b. Scope of Services 

The Consultant shall fulfill its obligations using its technical expertise in construction            
management and supervision according to the best accepted professional and          
industry standards. It shall deploy to the Project its technical personnel with sufficient             
qualifications and experience to ensure the full and satisfactory accomplishment of           
the required Services. 

The Consultant shall undertake construction management and supervision of the          
Project according to what are required in the Terms of Reference (TOR), which is              
included in the Bidding Documents. 

c. Project Duration 
21 Months (18 months construction period & 3 months post-construction period) 
 

d. Approved Budget for the Contract – PhP65,856,000.00, inclusive of all applicable           
taxes and fees. 

e. Evaluation Procedure 
In order to determine the Consultant with the Highest Rated Bid (HRB), BCDA shall              
conduct an evaluation of bids using the Quality-Cost Based Evaluation (QCBE)           
Procedure. The Technical Proposal shall be given 85% weight while the financial            

 



proposal shall be given a 15% weight. The numerical weights for the Technical             
Proposal are as follows: 

Criteria Rating 
1. Quality of Personnel to be assigned to the Project 30% 
2. Experience and Capability of the Consultant 40% 
3. Plan of Approach and Methodology 30% 

Total 100% 
 

The bid shall be rejected if the Consultant fails to achieve at least seventy percent               
(70%) of the total numerical weight for the Technical Proposal.  

 
f. Qualifications of the Consultant 

● The Consultant should be a reputable firm with at least ten (10) years of business               
operation in Construction Management and Supervision. In case of Joint Venture           
(JV) each member firm should have at least ten (10) years of business operation              
in Construction Management and Supervision. 

● The Consultant (in case of a JV, at least one of the JV partners) should have                
undertaken at least one (1) Construction Management & Supervision of road           
and/or bridge project for the last ten (10) years whose value must be at least fifty                
percent (50%) of the ABC. 

 
 
g. Procurement Timeline 

 
NO. ACTIVITIES DATE TIME 

1 Pre-Bid Conference Aug 22 11:00 AM 
2 Submission of Technical & Financial 

Proposal 
Sep 03 10:00AM 

3 Opening of Technical Proposal Sep 03 10:30 AM 
4 Opening of Financial Proposal Sep 13 11:00AM 
5 Notification of HRB and Negotiation Sep 23  
6 Negotiation Sep 26 11:00AM 
7 Post Qualification Oct 1-7  
8 Approval of HRRB and Notice of Award Oct 14  

 
 
B. Marinell R. Paclibar, Head of the TWG, presented the guidelines and Bid Documents to               

the bidders and explained how the documents are to be prepared. The following are the               
highlights of the presentations: 

 
Reference Important point 

TPF 1 Must be signed by the authorized representative 
TPF 2 Must include the short description of the project, completion         

date, amount 

 



TPF 3 Will be used for future biddings 
TPF 4 Oral presentation will be required 
TPF 6  Required to be notarized. Supporting documents may be in         

the form of diploma, certificates, licenses, etc. 
TPF 7 Must be signed 
TPF 8 Must be signed 
Omnibus Sworn  
Statement 

Must be notarized 

Bid Securing  
declaration 

Must be notarized 

FPF 1 Must be signed by the authorized representative 
FPF 2 Inclusive of all applicable taxes and fees 
FPF 3  
FPF 4  
FPF 6 Miscellaneous expenses not included in the form may be         

added but the total must not exceed the ABC 
 
 
C. The following questions/clarifications were raised during the Question and Answer           

portion of the Pre-Bid Conference: 
 

Questions (phase 2) Answer/Clarification 

Who shall bear the cost for miscellaneous       
expenses such as transportation,    
communication, office space rental, utilities,     
etc.? 

These expenses shall be shouldered by the       
CMS consultant. 

Can BCDA provide the construction     
schedule for the project as a reference for        
the preparation of the technical documents? 

There is no detailed construction schedule      
as of the moment as it is still being         
prepared by the contractor. The milestone      
schedule for the construction is summarized      
below: 
 
Airport to NCC Access Road Phase 2       
Project Milestones 
 

1. Earthworks 1 (Clearing & Grubbing,     
Individual Removal of Trees and     
Roadway Surplus Common   
Excavation @ Sta. 7 + 200 - Sta. 11         
+ 600) 

2. Earthworks 2 (Clearing & Grubbing,     
Individual Removal of Trees and     
Roadway Surplus Common   
Excavation @ Sta. 11 + 600 - Sta.        
16 + 000) 

 



3. Earthworks 3 (Foundation Fill,    
Structural Excavation, Embankment   
and Subgrade Preparation @ Sta. 7      
+ 200 - Sta. 11 + 600) 

4. Earthworks 4 (Foundation Fill,    
Structural Excavation, Embankment   
and Subgrade Preparation @ Sta.     
11 + 600 - Sta. 16 + 000) 

5. Subbase, Base and Surface    
Courses 

6. Bridge 3 
7. Bridge 4 and Overpass 4 
8. Drainage and Slope Protection    

Structures 
9. Steetlights, Area Lightings and    

Miscellaneous Structures 
10. Street Landscapes 

Can the schedule of the bidding process,       
particularly the submission of bids be      
extended in order for the consultants to       
have more time to prepare their bids? 

No. 

Can the bidders replace the key personnel       
identified during the eligibility stage 

There should be no replacement of key       
personnel before the awarding of contract,      
except for justifiable reason as may be       
determined by the BAC, such as , illness,        
death, or resignation provided it is duly       
supported by relevant certificates, or any      
delay caused by the Procuring Entity. 

Does BCDA have an accredited insurance      
company? 

No. 

Does BCDA require the full time      
assignment of key personnel? 

Yes. BCDA requires the key personnel to       
be assigned to the project full time 

Can the consultant apply for tax exemption       
for the project? 

No. Typical tax computations shall be      
applied for the project. 

 
 

Questions (Phase 3) Answer/Clarification 

Can BCDA provide the construction     
schedule for the project as a reference for        
the preparation of the technical documents? 

There is no detailed construction schedule      
as of the moment as it is still being         
prepared by the contractor. The milestone      
schedule for the construction is summarized      
below: 

 



 
Airport to NCC Access Road Phase 3       
Project Milestones 
 

1. Earthworks 1 (Clearing & Grubbing,     
Individual Removal of Trees and     
Roadway Surplus Common   
Excavation @ Sta. 1 + 500 - Sta. 4         
+ 400) 

2. Earthworks 2 (Clearing & Grubbing,     
Individual Removal of Trees and     
Roadway Surplus Common   
Excavation @ Sta. 4 + 400 - Sta. 7         
+ 200) 

3. Earthworks 3 (Foundation Fill,    
Structural Excavation, Embankment   
and Subgrade Preparation @ Sta. 1      
+ 500 - Sta. 4 + 400) 

4. Earthworks 4 (Foundation Fill,    
Structural Excavation, Embankment   
and Subgrade Preparation @ Sta. 4      
+ 400 - Sta. 7 + 200) 

5. Subbase, Base and Surface    
Courses 

6. Marimla Bridge 
7. Overpass 1,2 and 3 
8. Drainage and Slope Protection    

Structures 
9. Steetlights, Area Lightings and    

Miscellaneous Structures 
10. Street Landscapes 

Where can the CMS consultant locate the       
field office for the project? 

The most viable option is to locate outside        
of the project area since the location of the         
construction project do not have existing      
utilities adjacent. 

  

 
 

 
IV. CLOSING OF THE PRE-BID CONFERENCE 
 
The BAC Members thanked the bidders for attending the pre-bid conference and reminded             
them that the deadline for clarifications is on 23 August 2019 at 5:00PM while the issuance                

 



of the bid bulletin and minutes of the pre-bid conference will be on 27 August 2019. There                 
being no other matters to discuss, the conference was adjourned. 
 
 
Part II. Clarifications 
 
No questions or clarifications were received during the allotted period. 
 
 
BIDS AND AWARDS COMMITTEE FOR CONSULTING SERVICES 

 
 

signed  
JOSHUA M. BINGCANG 
Chairperson 

 






























































