

**BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE PROJECTS (BAC-I)**

**CONSTRUCTION OF THE BCDA RECORDS OFFICE AND SPORTS FACILITIES**

**BID BULLETIN NO. 04**

Due to the post-disqualification of the Bidder with Lowest Calculated Bid (LCB), the BAC-I TWG shall proceed with the post-qualification of the Bidder with the 2nd/next LCB. The second (2nd) LCB shall have the same fresh period for the conduct of the post-qualification for the project pursuant to Section 34.8 of the revised IRR of RA 9184. Hence, the BAC-I hereby revises the schedule of bidding activities for the project, to wit:

Deliberation of Post Qualification for the LCB	April 22, 2024
Issuance of Notice to Losing Bidder/s	April 22, 2024
Post-Qualification of the Bidder with next/second LCB	April 23 to May 6, 2024
Determination of the Bidder with the Lowest Calculated Responsive Bid (LCRB)	May 6, 2024
Issuance of Notice to Losing Bidders	May 6, 2024
Approval of BAC Resolution declaring LCRB	not later than May 13, 2024
Approval and Issuance of Notice of Award	not later than May 15, 2024
Contract Preparation, Approval and Signing	not later than May 27, 2024
Issuance of Notice to Proceed	May 28, 2024

Attached is the revised Timetable of the Bidding Activities for the project.

Issued this 22nd day of April 2024.

**GISELA Z. KALALO**  
Chairperson



**CONSTRUCTION OF BCDA RECORDS OFFICE OFFICE AND SPORTS FACILITIES**

**BIDDING SCHEDULE OF ACTIVITIES\***

No.	Activities	Time	Date	
1	<b>Pre-Procurement Conference</b>		Wednesday, February 7, 2024	
2	Advertisement/Posting of Invitation to Bid		Tuesday, February 13, 2024	
3	Issuance and Availability of Bidding Documents	8:00 AM to 5:00 PM	Tuesday, February 13, 2024	Monday, April 1, 2024
		8:00 AM to 12:00 PM	Tuesday, April 2, 2024	
4	<b>Pre-Bid Conference</b>	<b>10:00 AM</b>	Friday, February 23, 2024	
5	Last Day for Request for Clarifications		Friday, March 22, 2024	
6	Last Day for the Issuance of Supplemental/Bid Bulletins		Tuesday, March 26, 2024	
7	<b>Last Day of Submission and Receipt of Bids</b>	<b>12:00 PM</b>	<b>Tuesday, April 2, 2024</b>	
8	<b>Opening of Bids</b>	<b>1:00 PM</b>	<b>Tuesday, April 2, 2024</b>	
9	Detailed Evaluation of Bids (Technical and Financial)		Wednesday, April 3, 2024	Wednesday, April 10, 2024
10	Determination of the Bidder with the Lowest Calculated Bid (LCB)**		Wednesday, April 10, 2024	
11	Approval of BAC Resolution declaring LCB		Wednesday, April 10, 2024	
12	Issuance of Notice for Post-Qualification to Bidder with LCB		Wednesday, April 10, 2024	
13	Post-Qualification of the Bidder with LCB		Thursday, April 11, 2024	Monday, April 22, 2024
14	Determination of the Bidder with the Lowest Calculated Responsive Bid (LCRB)**		Monday, April 22, 2024	
15	Issuance of Notice to Losing Bidders		Monday, April 22, 2024	
16	Post-Qualification of the Bidder with 2nd/next LCB		Tuesday, April 23, 2024	Monday, May 6, 2024
	Determination of the Bidder with the Lowest Calculated Responsive Bid (LCRB)**		Monday, May 6, 2024	
	Issuance of Notice to Losing Bidders		Monday, May 6, 2024	
16	<b>Approval of BAC Resolution declaring LCRB</b>		not later than	Monday, May 13, 2024
17	<b>Approval and Issuance of Notice of Award</b>		not later than	Wednesday, May 15, 2024
18	Contract Preparation, Approval and Signing		not later than	Monday, May 27, 2024
19	<b>Issuance of Notice to Proceed</b>		<b>Tuesday, May 28, 2024</b>	

*\*Subject to change*

*\*\* Dependent on health and travel restrictions and conditions*