

**Procurement for Design, Supply, Delivery, and Installation of Air-Conditioning Units for the Multi Sports
Gym at The National Academy of Sports in New Clark City**

BID BULLETIN NO. 2
(Changes in Schedule)

This Bid Bulletin refers to the changes of schedule of bidding activities for the above-mentioned Project, as SBAC-NAS requires to extend its post qualification period for the next Lowest Calculated Bid as follows:

ACTIVITY	FROM	TO
Post Qualification on the Bidder with LCB or succeeding LCB (if any)	07-13 December	07-19 December 2024
Deliberation of Results of Post qualification	On or before 13 December 2024	On or before 20 December 2024 and
Issuance of BAC's Recommendation (based on the result of Post Qualification)	On or before 16 December 2024	On or before 23 December 2024
Approval of BAC Resolution and Issuance of Notice of Award	On or before 20 December 2024	On or before 27 December 2024
Signing of Contract	On or before 27 December 2024	On or before 30 December 2024
Issuance of Notice to Proceed	On or before 6 January 2024	On or before 7 January 2024

The above changes further amend the bidding documents, accordingly.

This Bid Bulletin is being issued pursuant to Sections 22.5.2 and 22.5.3 of the 2016 Revised Implementing Rules and Regulations of Republic Act 9184.

Issued on **13 December 2024** in **Taguig City**.

BIDS AND AWARDS COMMITTEE FOR GOODS

By:

RICHARD BRIAN M. CEPE

Chairperson

Special Bids and Awards Committee for National Academy of Sports