Republic of the Philippines
Office of the President

BCDA

Bases Conversion and
Development Authority BAGONG PILIPINAS

BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE PROJECTS (BAC-I)

CONSTRUCTION OF THE PASIG-POTRERO BRIDGE LONG-TERM SOLUTION
PACKAGE 1A-BRIDGE SOLUTION

BID BULLETIN NO. 2

This Bid Bulletin contains clarifications raised during the Pre-Bid Conference held on 06 April 2026,
as well as queries sent by prospective bidders via email, and other matters relating to the Project.

I. QUERIES/QUESTIONS BY THE PROSPECTIVE BIDDERS

a. Queries/Questions raised during the Pre-Bid Conference

Queries/Questions Clarifications/Responses
1. Is there no maximum limit for the | There is no maximum limit on the capacity of the
capacity of the equipment that will be | equipment. However, please refer to Bid Data
submitted in the bid? Sheet 12.1(h)(1ii) of the Bidding Documents for
the minimum required equipment capacity, which
must be observed and complied with, to wit:
Equipment Minimum Number of
Capacity Units
Bulldozer 200 Hp 2
Wheel Loader 1.2m3 2
Backhoe 1 m3 2
Backhoe 0.3 m3 2
Excavator,
Crawler Type OB 2
Excavator,
Wheel Type Vi %
Dump Truck 14 m3 10
Water Tank 10,000 L 5
Truck
Crane Crawler 120 tons 4
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Crane Crawler 80 tons 2
Crane Crawler 60 tons 2
Crane, Crawler
with  attached
Vibratory Pile 55 tons 2
Driver,
BY-VH-150
Generator Set 400 kva 2
Vibro-Hammer LHV-04 2
Drilling ;
Nk 30m Lift 2
Giant Breaker TNB-4M 8
Hydraulic Jack,
Double Acting 800 tons 8
CLRG-5006

No. The requirement for theSLCC are long span
steel girders

2. For the Single Largest Completed
Contract (SLCC), it was mentioned
that steel girders will be used. Given
the company’s experience in RCDG,
would it be possible to use RCDG
instead of steel girders?

Given the submission deadline is on
21 April 2026, in the event that no
extension is granted, will the bidders'
Audited Financial Statement (AFS)
for the year 2024 still be accepted?

Yes. The Audlted F1nanc1a1 Statement for CY
2024 shall be acceptable, provided it was duly
submitted and received by BIR last 2025,

Clarification  on  whether  the
previously issued special license
remains valid and acceptable for
participation in this bidding process?

No. Pursuant to the terms and conditions
indicated in  the  Philippine  Contractors
Accreditation Board (PCAB) Special License,
specifically Item No. 8, and PCAB Resolution No.
214, s. 1997, under Section 6 of the General
Conditions of License, which states that “if the
licensee is unsuccessful in the bidding, the Special
License is ipso facto invalidated after bidding,”
this means that the Special License is intended
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/solely for the specific project identified in the
application. Accordingly, the license becomes
invalid immediately upon losing the bid.

In case we coordinate with the
manager of our local contractor, are
we required to provide our own
Philippine Contractors Accreditation
Board license? As a foreign
contractor, we do not have a regular
license and can only apply for a
special PCAB license upon winning
the project.

Given this, are we still required to
submit our own special license during
the bidding stage?

If we win the project, will an

If you will be forming a joint venture/consortium
as a foreign corporation with a Philippine
contractor, the joint venture will be required to
secure a Special PCAB for project eligibility.

From your end, the requirement is for the joint
venture/consortium to obtain a Special PCAB
License. Only one license will be required, as the
parties will operate as a single joint
venture/consortium entity.

Please note that the PCAB has its own set of
requirements prior to issuing a Special PCAB
License. You will need to comply with all
prescribed conditions, which may differ from

additional PCAB license be required, | those  applicable to  standard licensing
or will only one license suffice? requirements.
The Special PCAB License for joint

ventures/consortium is one of the documentary
requirements  that must be included for
submission, during bidding stage, in the technical
bid envelope — in accordance with Section
54.2(b)(i1) of the Implementing Rules and
Regulations of Republic Act No. 12009 (New
Government Procurement Act). No additional
PCAB License will be required upon winning the
project.

Clarification on the detailed estimate
format: For the Estimated Direct Cost
and Total Direct Cost, arc they
supposed to be equal? Smce the
Estimated Direct Cost is already
multiplied by the total markup value
and used as the basis for VAT, which
1s then added to arrive at the Total
Cost.

No. The Estimated Direct Cost (EDC) and the
Total Direct Cost (TDC) are generally not equal.

Please refer to the revised format of Detailed Cost
Estimate provided in response to Query No. 16.

We have already conducted a site visit
previously. Are we still required to
conduct another site visit?

A site visit is not required, however, conducting a
site inspection is highly encouraged to enable
bidders to prepare their bids diligently.
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8.  With regard to the equipment
platform beneath the bridge, is this
included in the Financial
Proposal/BOQ), or is it to be provided
by the contractor? Additionally, how
should this be addressed in case of
flooding during rainfall?

These equipment, structures and its protection
shall be provided by the winning Contractor and
shall be deemed included in the Financial
Proposal/Bill ~ of  Quantities.  Appropriate
provisions for protection against flooding shall
likewise be considered by the Contractor in the
preparation of its bid.

9. Regarding the demolition works of

the existing bridge substructure, we
noted that the exact required depth for
the removal of the existing piles is not
explicitly indicated in the Detailed
Engineering Design (DED).
We respectfully request clarification
on whether the existing piles are to be
cut off up to a specific depth (e.g., 4.5
meters below the existing pile cap), or
if complete removal of the piles is
required.

Should full demolition be mandated,
we further request access to the
as-built drawings of the existing
bridge to accurately determine the
length and type of the existing piles,
as well as to establish the appropriate
demolition methodology.

The entire existing bored piles will be removed.
Please refer to Page 92 of the Bidding Documents,
Section VII: Drawings. For reference, you may also
check Sheet No. BR-04 of the Drawing Plans.

LINK:
https://drive.google.com/file/d/1GueBLrz3Vfuc-B
IdfhXdh8yvhJ3tIHdk/view?usp=drive

The following are the length of the existing bored
piles:

Pier Columns: 26.00 m

Pile Foundations(Pier 6&7): 23.00 m
Pile Foundations(Pier 8): 17.50 m
Pile Foundations(Pier 9): 13.00 m
Pile Cap Elev. (Top): 196.003 m
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Source SCTEX Construction Drawings

Figure 1-2  General Plan, Elevation and Pier Cross-sections of Pasig-Potrero Bridge

10. Concerning the technical proposal

The Detailed Construction Methodology and
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requirements, we observed that there
are no specific guidelines or
prescribed formats provided for the
construction methodology and the
project program.

We respectfully seek confirmation on
whether we are only required to

submit  the documents  strictly
cnumerated in the meeting checklist,
or if a detailed construction

methodology and project schedule
must still be prepared and included in
our submission.

Construction Schedule are not required at the time
of bid submission. These documents shall be
submitted by the winning bidder upon award of
the contract.

technical personnel regarding
international experience? Specifically,
we would like to confirm whether
foreign-funded projects implemented
locally are acceptable as part of the
international experience requirement.

Furthermore, for projects undertaken
outside the Philippines, may we ask if
there is a defined classification or
hierarchy of acceptable experience?
Since the requirement appears to seek

11. We note that the soil investigation | You may access the Report thru this link:
report is not included in the provided
reference documents; hence, we | LINK:
respectfully request a copy of this | https:/drive.google.com/file/d/1PDXnIm9IIZY
technical report. SxmhN4pY-7VewWTonUDYk/view?usp=drive

link
The comprehensive soil data is
essential for us to develop a safe and
appropriate construction
methodology, as well as to ensure
accurate and competitive pricing.

12. Our team would like to seek | Yes. Bidders must take into account the significant
clarification on whether the recent | increases in oil product prices in the preparation of
increases in oil prices are still being | their bids.
considered in the preparation of the
project cost estimates.

13. May we clarify the requirements for | Locally implemented projects, even those with

foreign funding, do not qualify as international
projects. To satisty the international experience
requirement for technical personnel, the projects
must be physically undertaken outside the
Philippines. Furthermore, such experience shall be
evaluated based on relevance, scale, complexity,
and comparability to the requirements of the
project, as may be determined by BCDA.
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a higher level of qualification than
purely local experience, we would
like to wunderstand how such
international experience is evaluated.

In particular, will all overseas projects
be considered acceptable, or is there a
minimum standard or category that
must be met relative to Philippine
projects? How will projects that may
be considered of a lower category or
standard compared to Philippine
projects be treated?

14.

Just to confirm, will the previously
purchased bidding documents still be
valid for this procurement, or will we
be required to purchase a new set?

As an additional question, will the
previous Bid Bulletin still apply to
this procurement, or will this be
treated as a new issuance?

For better understanding of the
project, particularly the methodology,
may we also confirm the intended
approach for the demolition and
reconstruction of the pier? This is
essential for us to proactively prepare
competitive cost estimates.
Specifically, will the works be carried
out simultaneously, ie, demolition
and reshoring using temporary bents
at the same time?

No, the previously purchased Bidding Documents
will not be valid for this rebidding of the Project.
Bidders are required to purchase a new set of
Bidding Documents.

Since this involves a new bidding for the same
project due to a previous failure, new Bid
Bulletins will be issued specifically for the
rebidding.

With respect to the construction methodology, the
affected portions of the structure will be
temporarily  supported by bents prior to
demolition. All temporary bents shall be erected
first, with a total of four (4) sets to be installed
before any demolition activities commence.
Demolition works shall then be carried out
simultaneously across the four (4) piers.

However, while demolition will be undertaken
simultaneously, reconstruction will be
implemented in phases. Although certain
construction activities may proceed concurrently,
the integration of the new structural components
with the existing bridge shall be carried out on a
phased basis. This 1s necessary to ensure
continuous bridge operability, as required under
the Bidding Documents.

15.

Clarification Bill of

Quantities

regarding

You may access the PDF file regarding Bill of
Quantities thru this link:
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LINK:
https://drive.google.com/file/d/1GOEIUCE7bW
R9S82cRsmQqleoYZiiC3Ysc/view?usp=drive li
nk

You may access the excel file regarding Bill of
Quantities thru this link:

LINK:
https://docs.google.com/spreadsheets/d/11sNove
FMxMI1T6t7rOk6L. 4NDw2W9HIaQHp-1gPsh

Y10/edit?usp=drive_link

16. Clarification regarding Detailed Cost | You may access the PDF file regarding Detailed
Estimates Cost Estimates thru this link:

LINK:
https://drive.google.com/file/d/Im8Ts3IVTyaAS
Ysz3tQiP7TDMPfu9nkal AV/view

You may access the excel file regarding Detailed
Cost Estimates thru this link:

LINK:

https://docs.google.com/spreadsheets/d/1XeHu
Yi3RIC4VO0IWtZPdfhSeQFzhvmDNNNR{fv42a

BwijU/edit?usp=drive link

b. Queries/Questions sent via Email/Letter

Queries/Questions Clarifications/Responses

1. In connection with our participation 1n | Please refer to the clarification/response to
the previous bidding for the same | Query/Question No. 4 of the queries/questions
project, namely the Construction of | raised during the Pre-Bid Conference.
the Pasig—Potrero Bridge Long-Term
Solution Package 1A - Bridge
Solution (Contract Number
BIP2026-002), we secured a Special
PCAB License issued specifically for
said procurement.

In this regard, we respectfully request
clarification ~ on  whether  the
previously issued Special PCAB
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License may still be deemed valid and
acceptable for purposes of the current
rebidding of the same project, namely
the Construction of the Pasig—Potrero
Bridge Long-Term Solution Package
IA — Bridge Solution (Contract
Number BIP2026-002).

2. Regarding the demolition works of | The entire existing bored piles will be removed.
the existing bridge substructure, we | Please refer to Page 92 of the Bidding Documents,
found that the exact required depth for | Section VII: Drawings. For reference, you may also
the removal of the existing piles is not | check Sheet No. BR-04 of the Drawing Plans.
explicitly indicated in the Detailed
Engineering Design (DED) drawings. | LINK:

We  respectfully request  your | https:/driv /d/ z3Vfuc-B
clarification on whether the existing | [dfhXdh8yvhJ3tTHdk/view?usp=drive
piles only need to be cut off up to a
specific depth (e.g., 4.5 meters below | The following are the length of the existing bored
the existing pile cap), or if the piles:
complete demolition of the piles is
strictly required. Should complete | pier Columns: 26.00 m
demolition be mandated, we kindly | pjje Foundations(Pier 6&7): 23.00 m
request the provision of the As-Built | pjje Foundations(Pier 8): 17.50 m
Drawings of the existing bridge to | pjle Foundations(Pier 9): 13.00 m
accurately determine the length and | pjje Cap Elev. (Top): 196.003 m
type of the existing piles for proper
cost estimation. ‘
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3. Concerning the technical proposal | The Detailed Construction Methodology and
requirements, we observed that there | Construction Schedule are not required at the time
are no specific guidelines or | of bid submission. These documents shall be
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prescribed formats provided for the
construction methodology and the
project programme. We respectfully
seek your confirmation on whether we
only need to submit the documents
strictly enumerated in the bidding
checklist, or if a detailed construction
methodology and schedule must still
be prepared and included in our
technical envelope.

submitted by the winning bidder upon award of
the contract.

We noted that the Soil Investigation
Report is not included in the provided
bidding documents. We kindly request
a copy of this geotechnical report. The
comprehensive soil data is highly
essential for us to formulate a safe and
appropriate construction
methodology, as well as to make
accurate and competitive decisions for
our price proposal.

You may access the Report thru this link:

https://drive.google.com/file/d/1PDXnIm9IIZY
SxmhN4pY-7VewWTonUDYk/view?usp=drive_
link

In accordance with the demolition
items in the Bill of Quantities: if the
quantity of steel is reduced due to
process  optimization, may the
quantity of steel under the relevant
demolition items to be handed over to
the Employer at a later stage be
delivered based on the actual quantity
incurred?

Yes. In accordance with standard measurement
and payment principles for '"re-measurable"
contracts, the quantity of steel to be handed over
to the Employer shall be based on the actual
quantity incurred and recovered during the
demolition process.

Please confirm our understanding
from the Pre Bid Conference that the
2024 AFS, issued in 2025, is
acceptable as it is the latest AFS
available. Il correct, Kindly formalize
this in a Supplemental Bid Bulletin.

Please refer to the clarification/response to
Query/Question No. 3 of the queries/questions
raised during the Pre-Bid Conference.

Please clarify which day's exchange
rate shall be used as the calculation
basis when foreign bidders compute
the NFCC.

For the purpose of computing the NFCC, foreign
bidders shall use the prevailing exchange rate
published on the date of the advertisement of the
Invitation to Bid.

Is it required to provide the
Construction Schedule and S-Curve in

Construction Schedule and S-Curve are not
required to be submitted in the bidding documents.
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the bidding documents? If required,
please provide the relevant format.
9. Pursuant to the technical | The maximum duration of traffic closure is two

specifications,  only  "temporary | (2) hours during off-peak hours (e.g., 10:00 PM to
short-term  closure" is permitted, | 5:00 AM), or through the implementation of
limited to two scenarios: first, jacking | "rolling" closures.

operations during the strengthening of
existing beams or installation of
bearing pads; second, significant
reduction of vehicle speed when
construction equipment (e.g., truck
cranes, concrete pump trucks) is
positioned on the bridge deck. Please
clarify the maximum duration of
traffic closure.

10. Due to the impact of the ongoing war | The request is subject to evaluation. In the absence
situation, which has caused significant | of a subsequently issued Bid Bulletin on the
fluctuation in material and logistics | matter, the original schedule shall remain in effect.
costs, our company respectfully
requests an extension of 28 days for
the bid submission. We need
additional time to  thoroughly
re-evaluate and recalculate the
quotation in order to provide the
Employer with a competitive offer
and avoid future disputes

II. REMINDERS

1. Only bidders who have purchased the bidding documents are allowed to submit their bids.
Purchase of the bidding documents shall be until 09:00 AM on 21 April 2026. The payment of
the bidding documents in the amount of Pesos: Seventy Five Thousand (Php75.000.00) can be
made in the form of cash or a manager’s check.

2. Online payment, fund transfer, or over-the-counter deposit for Bidding Documents is allowed.
Please use the following bank details:

Bank: Land Bank of the Philippines

Branch: BGC Branch

Name: Bases Conversion and Development Authority
Account No. : 3902-1005-11

SWIFT code: TLBPPHMM

In addition, payment for Bidding Documents is on Monday to Thursday, 8:00 AM to 5:00 PM at
the BCDA Cashier’s Office.
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3. The prospective bidders should send/email their proof of payment to BAC Secretariat at
bac-isec@bcda.gov.ph to facilitate validation of payment and the issuance of their official
receipts as well as the copy of bidding documents can be picked up at the BCDA office on the 2nd
Floor, Bonifacio Technology Center, 31st Street Corner 2nd Avenue, Crescent Parkwest,
Bonifacio Global City, Taguig.

4, Receipt of Bids. Bids must be duly received by the BAC Secretariat through manual/physical
submission at the BCDA Office, BCDA Corporate Center, 2nd Floor, Bonifacio Technology
Center, 31st Street Corner 2nd Avenue, Crescent Parkwest, Bonifacio Global City Taguig, on or
before 09:00 AM of 21 April 2026. Late bids shall not be accepted.

The bidders may submit their bid proposal before the deadline for submission of bids to avoid late
submission. The computer system clock at the CRRA that is set to Philippine Standard Time
(PhST) shall be used as a reference in determining the time for the submission of bids. Hence,
participating bidders are advised to synchronize their timepieces with the said computer system
clock.

Online Bid Submission is NOT allowed.

5. The bid should not be more than the Approved Budget for the Contract (ABC), otherwise, the
bidder will be disqualified.

6. Opening of Bids. Bid Opening shall be on 21 April 2026, 10:00 AM at the BCDA Office,
BCDA Corporate Center, 2nd Floor, Bonifacio Technology Center, 31st Street Corner 2nd
Avenue, Crescent Parkwest, Bonifacio Global City, Taguig. Bids will be opened in the presence of
the bidders’ representatives who choose to attend the activity. Only two (2) in-person
representatives per bidder are allowed to join the bid opening.

The BAC expects the bidders to exercise due diligence in going through the bidding documents to
be able to prepare their bids intelligently.

7. The Bidders are requested to use tabs in compiling their bid documents for quick and easy
identification and verification.

8. The computation of the Bid Security shall be based on the ABC. The bidders may submit a
notarized Bid Securing Declaration in lieu of other forms of bid security It is important to note,
however, that although the Bid Securing Declaration does not require cash, its enforcement will
include automatic blacklisting and payment of certain fines in the event that the bidder violates
any of the conditions set forth in the bidding documents.

9. Visiting or calling (including sending text messages) the members of the BAC-I, the TWG, the
Secretariat (except for administrative matters relating to the project), or anyone working in BCDA
is prohibited and will not be entertained. All queries should be addressed to the BAC-I
Chairperson and emailed or sent through written correspondence to the Secretariat until the
deadline for requests for clarification.
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This Bid Bulletin shall be considered as an integral part of the Bidding Documents for the
aforementioned Project. All other provisions and statements in the Bidding Documents or previous
Supplemental/Bid Bulletin/s that are inconsistent with this Bid Bulletin are deemed amended or
modified.

Issued on 14 April 2026.

BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE PROJECTS (BAC-I)

s /lﬂa A
v -

ATTY. }(/IARIA SOLEDAD C. SAN PABLO

Vice Chairperson
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