

**REPLICATION OF PAF PARKING AREA AND RELOCATION OF OIL CIRCUIT BREAKER, HIGH TENSION WIRE AND ELECTRICAL SYSTEM
COL. JESUS VILLAMOR AIR BASE
PROCUREMENT SCHEDULE**

Activities		Time	Date	
1	Pre-Procurement Conference	1:00 PM	Monday, 28 September 2020	
2	Advertisement/Posting of invitation to Bid		October 07, 2020	
3	Issuance and Availability of Bidding Documents	8:00 AM to 5:00 PM	October 07, 2020	November 10, 2020
		8:00 AM to 12:00 PM	Wednesday, November 11, 2020	
4	Pre-Bid Conference	10:00 AM	Thursday, October 15, 2020	
5	Deadline for Requests for Clarification, if any.		Wednesday, October 28, 2020	
6	Deadline of Issuance of Last Supplemental/Bid Bulletin, if any.		Wednesday, November 04, 2020	
7	Deadline of Submission and Receipt of bids	12:00 PM	Wednesday, November 11, 2020	
8	Opening of Bids	1:00 PM	Wednesday, November 11, 2020	
9	Detailed Evaluation of Bids and Determination of the Bidder with the Lowest Calculated Bid (LCB)		Thursday, November 12, 2020	Thursday, November 19, 2020
10	Issuance of Notice for Post Qualification to Bidder with LCB		Friday, November 20, 2020	
11	Post Qualification of the Bidder with LCB **		Saturday, November 21, 2020	Wednesday, December 02, 2020
12	Determination of the Bidder with the Lowest Calculated and Responsive Bid (LCRB) and issuance of BAC Resolution recommending LCRB*		Friday, December 03, 2020	
13	Issuance of Notice to Losing Bidders		Friday, December 03, 2020	
14	Approval of BAC Resolution and Issuance of Notice of Award *		Wednesday, December 16, 2020	
15	Contract Preparation, Approval and Signing		Thursday, December 17, 2020	Monday, December 28, 2020
16	Issuance of Notice to Proceed		Tuesday, December 29, 2020	

**Subject to changes.*

***Dependent on health and travel restrictions and considerations.*