BID BULLETIN
ADDENDUM NO. 2009-003 Wi-Fi
In response to queries during the Pre-Bid Conference for Five (5) Units Wi-Fi Access Routers held last 20 November 2009, this Bid Bulletin/Addendum No. 2009-003 Wi-Fi is issued to clarify issues and modify or amend items relative to the Bidding.  This shall form an integral part of the Bid Documents.
I. Clarifications on Bidding Procedures
Statement of ON-GOING government and/or private contracts

1.1 Per Sec. 12.1(a)(iii) of the Instruction to Bidders (ITB) and Bid Data Sheet (BDS), Bidders may submit a “Statement of All On-Going and Completed Government or Private Contracts” between 01 October 2008 – present, if any.  Not having any on-going contracts is not a ground for disqualification.
Statement of  COMPLETED government and/or private contracts

1.2 Per Section 5.4 of the BDS, however, requires that  the Bidder must have completed, within the period  between 01 October 2008 - present,  at least:
· one (1) contract that is similar to the contract, equivalent to at least 50% of the ABC; 
or
-  
two (2) similar contracts, the aggregate amount of which should be equivalent to at least  50%  of the ABC;

Therefore, a Bidder which does not have at least one (1) completed contract within the prescribed period is not qualified to bid. 
For this purpose “similar contracts” shall refer to contracts involving the supply & delivery of IT Equipment. 
Credit Line Certificate
1.3 Per Section 5.5 of the ITB, should a bidder chooses to submit a Credit Line Certificate (CLC) instead of a Net Financial Contracting Capacity (NFCC), the CLC must be at least equal to ten percent (10%) of the ABC for this Project. 
Delivery Date
1.4 Delivery schedule is 30-45 days. Since the Wi-Fi Routers have several components/pieces/accessories that may not be delivered all at the same time, the day that the last required component/piece/accessory is delivered shall be considered the final date of delivery.
1.5 Wherefore, if any component/zpiece/accessory is NOT delivered within the deadline, the penalty for late delivery (equivalent to 1/10 of 1% of the purchase price for every day of delay) will be imposed, even if the main components of the routers were delivered on time.

Installation of Wi-Fi Routers
1.6 Based on the suggestion of Next Innovation, and with no objection among other prospective bidders, the installation period of the Wi-Fi Routers (including cables and all other components) shall be within seven (7) working days from the date of “final delivery” of said item(s). 
1.7 BCDA already has determined the specific locations/main access points on where to install the routers with the intent to make the entire BCDA Corporate Center premises Wi-Fi-accessible. 

1.8 As far as BCDA’s IT Dept (known as ICTD) is concerned, there are no infrastructure security system in the building that can affect, interrupt or block Wi-Fi access.

1.9 The ICTD will appropriately coordinate with BCDA personnel to ensure their cooperation and avoid being deterrents to the installation activity.

1.10 Routers may be installed inside or outside the ceiling. 

II. On Technical Specifications:
2.1 All specifications are minimum requirements. Proponents may propose equivalent or higher specifications (e.g. meshing, POE adaptors, etc.).
2.2 All the certifications from different countries required in the Terms of Reference is the standard minimum requirement.
III. Other Matters
3.1 
Since delivery of the Wi-Fi Routers is within 30-45 days from receipt of the Purchase Order, BCDA requests the winning bidder, if capable and willing, to provide temporary router units while waiting for the delivery of the brand new ones.  Bidders are not obliged to accede to the request nor shall it be a basis for evaluation.  

3.2 
BCDA ensures that payment will be made to the Winning Bidder before the end of 2009, provided that all the terms, conditions and requirements are complied with by the Bidder.

For guidance and information of all concerned.

NIEVELENA V. ROSETE
Chairman, BAC for Goods
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