DAYWORKS SCHEDULE
MATERIALS
Construction of Airport to NCC Access Road (Phase 1)
	NO.
	TYPE OF MATERIALS
	UNIT
	RATE

	1
	Cement
	Bag
	

	2
	Fine Aggregate
	Cu.m.
	

	3
	Coarse Aggregate
	Cu.m.
	

	4
	Reinforcing Steel Bars
	Kg.
	

	5
	Coco Lumber
	Bd.ft.
	

	6
	Assorted CWN
	Kg.
	

	7
	G.I. Tie Wire, Ga. 16
	Kg.
	

	8
	Plywood
	piece
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