

Bids and Awards Committee for Consulting Services (BAC-C)

**PROCUREMENT OF CONSULTING SERVICES FOR THE PREPARATION OF
THE COMPREHENSIVE MASTER DEVELOPMENT PLAN FOR CAMP JOHN
HAY, BAGUIO CITY**

Bid Bulletin No. 04

This bid bulletin clarifies the queries/questions received through email pertaining to the above-cited consulting services.

I. QUERIES/QUESTIONS BY THE PROSPECTIVE BIDDERS

a. Queries/Questions sent via Email

Queries/Questions	Clarifications/Responses
<p>1. Joint Venture (JV) Structure:</p> <p>Please confirm that related parties of the Joint Venture (JV) can be paid separately by BCDA.</p>	<p>Section 18.3 of the General Conditions of Contract states that all payments under this Contract shall be made to the account of the Consultant specified in the Special Conditions of Contract.</p> <p>Payments can be made separately to each of the members of the JV, provided that the distribution of payment and the account details are <u>clearly</u> indicated in the Joint Venture Agreement (JVA).</p> <p>This is subject to the submission of all the required documents and compliance with all the government accounting and auditing rules and regulations.</p>

No other requests for clarifications were sent by the bidder from the period 19 February 2025 to 25 February 2025, at 05:00 PM.

All prospective bidders are also reminded to regularly check the PhilGEPS and BCDA's website for updates, advisories and postings of Bid Bulletin in relation to this procurement activity.

This Bid Bulletin shall be considered as an integral part of the Bidding Documents for the afore-cited Consulting Services. All provisions and statements in the Bidding Documents for the Consulting Services inconsistent with this Bid Bulletin are either modified or rendered ineffective, as the case may be.

Issued this 28th day of February 2025.


ATTY. GISELA Z. KALALO

Chairperson

Bids and Awards Committee for Consulting Services

BACC2025-0098

Bid Bulletin No. 04: Procurement of Consulting Services for the Preparation of the Comprehensive Master Development Plan for Camp John Hay, Baguio City February 2025 / Version 1

Page 2 of 2