DAYWORKS SCHEDULE
EQUIPMENT
Construction of Airport to NCC Access Road (Phase 1)
	NO.
	TYPE OF EQUIPMENT
	UNIT
	RATE

	1
	Concrete Mixer, 1 Bagger
	Hour
	

	2
	Excavator, 0.5 cu.m.
	Hour
	

	3
	Concrete Vibrator
	Hour
	

	4
	Rough Terrain Crane, 10 tonner
	Hour
	

	5
	Utility Truck
	Hour
	

	6
	Roller, 1 tonner
	Hour
	

	7
	Bar Cutter
	Hour
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